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T1.1   NOTICE OF WITHDRAWAL OF TENDER

TENDER NUMBER: DRT 06/02/2020
        
THE GAUTENG PROVINCE, DEPARTMENT OF ROADS AND TRANSPORT WILL LIKE TO WITHDRAW THE FOLLOWING TENDER:

	TENDER NUMBER
	SERVICE
	COMPULSORY SITE BRIEFING
	CLOSING DATE

	DRT 06/02/2020

	Consulting Engineers to provide professional engineering services for design review, contract documentation and site supervision for - dualization of road K15 (R558) Adcock road between road K102 at Lufhereng (km 8.46) and Wild Chestnut street in Protea Glen (km 12.8) (Phase 3) as well as the upgrading of the existing K15 (r558) Stormwater between K198 and K102 (Phase 1) and between Wild Chestnut street and K142/N12 (Phase 2) within the city of Johannesburg Metropolitan Municipality.
	Date: 10 March 2022

Time: 11h00

Venue: Gauteng Department of Roads & Transport, 1215 Nico Smith Street (previous Michael Brink Street), Koedoespoort 

Failure to attend the compulsory briefing session will render bidders tender as disqualified 
	Date: 01 April 2022

Time: 11h00

Venue: Tender Box
Gauteng Department of Roads & Transport, Ground Floor, Life Centre Building
45 Commissioner Street, Johannesburg

Responders are advised to timeously submit documents earlier than closing date to avoid crowding.    
Public in-person bid opening is prohibited.  Responders are advised to regularly check ePortal and Departmental Websites for publications and communication regarding bid opening




On the 25 February 2022, the Gauteng Department of Roads and Transport invited Tenderers for Consulting Engineers to provide professional engineering services for design review, contract documentation and site supervision for - dualization of road K15 (R558) Adcock road between road K102 at Lufhereng (km 8.46) and Wild Chestnut street in Protea Glen (km 12.8) (Phase 3) as well as the upgrading of the existing K15 (R558) Stormwater between K198 and K102 (Phase 1) and between Wild Chestnut street and K142/N12 (Phase 2) within the city of Johannesburg Metropolitan Municipality.

[image: ]NB: Tenderers should note that due communication regarding judgement concerning PPR 2017, GDRT is awaiting further guidance from National Treasury in respect of the way forward based on the letter issued by NT. Once the feedback or detailed guidance is received the tenderers will be advised accordingly. 
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